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General 
 
This project will consist of concrete pavement replacement along I-40 from 1.3 miles east of NC 
150 to NC 109 in Winston-Salem including loop and ramp repairs at the US 52 interchange.  The 
contract will also likely include areas of subgrade preparation.  Existing pavement will be 
replaced with concrete. 
 
It is anticipated that all pavement reconstruction will need to occur under short term lane 
closures (nightly/weekend) and therefore precast concrete slabs will be permissible and may be 
required. 
 
Planning  
 
The Department has an approved Programmatic Categorical Exclusion for the project.  
 
Roadway 
 
Roadway plans will be the responsibility of the Design-Build Team.  The Department wil l 
provide concrete slab repair areas and the pavement design. 
 
Hydraulics 
 
The Design-Build Team shall be responsible for all temporary drainage accommodations as well 
as incidental permanent drainage design that may be a part of the contract.  
 
Geotechnical 
 
The Department will provide a geotechnical pavement design investigation report for this 
project.  The Design-Build Team shall be responsible for all geotechnical recommendations, as 
well as any necessary supplemental investigations. 
 
Erosion and Sedimentation Control 
 
The Design-Build Team shall be responsible for all erosion control designs and implementation. 
 
Signing and Pavement Markings 
 
Pavement marking plans and temporary signing will be the responsibility of the Design-Build 
Team.   
 
Right-of-Way and Utilities 
 
No acquisition of right of way is anticipated. 
 
The Design-Build Team will be responsible for the coordination of all utility relocations 
necessary for construction.  It is anticipated that the cost of utility relocations will be paid by the 
utility owners or the Department. 



 
 

 
Surveys 
 
The Department will provide initial survey information pre-bid.  The Design-Build Team shall 
be responsible for any supplemental location and construction surveys. 
 
Construction Engineering Inspection 
 
CEI on all contracts will be performed by the Department or its agent. 
 
Railroad Coordination 
 
The Design-Build Team will be responsible for coordinating and supplying any insurance that 
may be required by the railroad and any agreements as may be necessary.   
 
Provided Materials 
 
The Department will provide surveys, geotechnical recommendation for pavement design, areas 
of concrete slab repair, a pavement design, and a Programmatic Categorical Exclusion 
 
Compensation 
 
To reduce the amount of work necessary to be performed pre-bid by the Design-Build Teams, 
and to ensure to the greatest extent possible that all Design-Build Teams are bidding on similar 
designs, the Department will include an estimated concrete slab repair area and subgrade 
stabilization line items. The Design-Build Team will then bid a unit price for these pay item 
quantity.   
 
A lump sum item will most likely be included to provide for all design work and other ancillary 
construction work including, but not limited to, supplemental investigations, drainage, erosion 
control, traffic control, etc. 
 


